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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2
     STATE/FEDERAL AID NO: ERRA-2010(51)    CONTRACT TIME :   90  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ERRA-2010(51)
     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE
     AT OUR WEBSITE; WWW.DELDOT.GOV.

     PAVEMENT & REHABILITATION, NORTH VIII, 2010

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/10/11 to vendor A-DEL CONSTRUCTION CO., INC.

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     2,366,707.40    114.9752% 100.0000%
   1    A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331              $     2,058,450.85    100.0000%  86.9753%
   2    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     2,072,374.90    100.6764%  87.5636%
   3    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     2,087,449.40    101.4088%  88.2006%

   4    CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                    $     2,090,349.90    101.5497%  88.3231%
   5    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     2,181,918.65    105.9981%  92.1922%
   6    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     2,224,084.40    108.0465%  93.9738%
   7    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     2,277,777.00    110.6549%  96.2424%
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |

0010 302005                 200.000  TON  |      40.00000        8000.00|      30.00000        6000.00|      25.00000        5000.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                1050.000  TON  |      25.00000       26250.00|      10.00000       10500.00|      15.60000       16380.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401823                 600.000  TON  |      60.00000       36000.00|      58.00000       34800.00|      70.00000       42000.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401833               13350.000  TON  |      67.00000      894450.00|      67.00000      894450.00|      70.00000      934500.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |

0050 402000                 100.000  TON  |     100.00000       10000.00|      93.00000        9300.00|     140.00000       14000.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 406001               11000.000  SYIN |       1.50000       16500.00|       1.00000       11000.00|       1.50000       16500.00
  HOT-MIX PATCHING                        |                             |                             |
0070 701010                 900.000  LF   |      30.00000       27000.00|      16.00000       14400.00|      25.90000       23310.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0080 701011                 500.000  LF   |      30.00000       15000.00|      19.75000        9875.00|      36.70000       18350.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
0090 701022                 500.000  LF   |      30.00000       15000.00|      22.00000       11000.00|      33.90000       16950.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |
0100 705001                2250.000  SF   |       7.00000       15750.00|       5.00000       11250.00|       7.30000       16425.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0110 705007                2000.000  SF   |      35.00000       70000.00|      25.00000       50000.00|      20.00000       40000.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0120 705524                 160.000  SF   |      50.00000        8000.00|      40.00000        6400.00|      27.80000        4448.00
  DECTABLE WARNINGS RETROFIT              |                             |                             |
0130 705525               13200.000  SF   |      15.00000      198000.00|      13.00000      171600.00|       9.00000      118800.00
  CURB RAMP, TYPE 1                       |                             |                             |
0140 705526                4750.000  SF   |      15.00000       71250.00|      13.00000       61750.00|       9.00000       42750.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0150 705527                1400.000  SF   |      15.00000       21000.00|      16.00000       22400.00|      11.00000       15400.00
  CURB RAMP, TYPE 5                       |                             |                             |
0160 708500                  11.000  EACH |     250.00000        2750.00|     175.00000        1925.00|     180.00000        1980.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0170 708504                  11.000  EACH |     250.00000        2750.00|     175.00000        1925.00|     195.00000        2145.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0180 710001                  25.000  EACH |    1000.00000       25000.00|    1000.00000       25000.00|     700.00000       17500.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0190 710002                  43.000  EACH |     800.00000       34400.00|     800.00000       34400.00|     500.00000       21500.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0200 716502                   4.000  EACH |    1200.00000        4800.00|    1100.00000        4400.00|    1900.00000        7600.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0210 742500                4450.000  HOUR |      41.67000      185431.50|      41.67000      185431.50|      41.67000      185431.50
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0220 742514                 445.000  HOUR |      60.42000       26886.90|      60.42000       26886.90|      60.42000       26886.90
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/11
                                                                                                                   PAGE : 002 -3
                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0230 743003                 120.000  EADY |      30.00000        3600.00|      28.00000        3360.00|      23.00000        2760.00
  ARROWPANELS, TYPE C                     |                             |                             |
0240 743004                  50.000  EADY |      75.00000        3750.00|      50.00000        2500.00|      55.00000        2750.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0250 743005                 500.000  EADY |      40.00000       20000.00|      40.00000       20000.00|      36.00000       18000.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0260 743537                  70.000  EADY |     110.00000        7700.00|     125.00000        8750.00|      95.00000        6650.00
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0270 744505                  14.000  EACH |     550.00000        7700.00|     229.00000        3206.00|     225.00000        3150.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0280 744520                   9.000  EACH |     850.00000        7650.00|     935.00000        8415.00|     900.00000        8100.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |

0290 745527                 752.000  LF   |      15.00000       11280.00|      10.60000        7971.20|      10.50000        7896.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0300 745542                 405.000  LF   |      28.00000       11340.00|      26.50000       10732.50|      26.00000       10530.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0310 745543                 103.000  LF   |      42.00000        4326.00|      55.25000        5690.75|      54.00000        5562.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0320 745544                 290.000  LF   |       9.00000        2610.00|       7.50000        2175.00|       7.40000        2146.00
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |

0330 746774                6420.000  LF   |       9.00000       57780.00|       7.70000       49434.00|       7.60000       48792.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0340 746776                  78.000  EACH |      90.00000        7020.00|     106.00000        8268.00|     100.00000        7800.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0350 746850                  24.000  EACH |     800.00000       19200.00|     690.00000       16560.00|     680.00000       16320.00
  POLE BASE, TYPE 4                       |                             |                             |
0360 748015                3350.000  SF   |       3.00000       10050.00|       4.25000       14237.50|       4.20000       14070.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE

     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0370 748019              200000.000  LF   |       0.20000       40000.00|       0.20000       40000.00|       0.18000       36000.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0380 748026                6700.000  SF   |       1.00000        6700.00|       1.05000        7035.00|       1.00000        6700.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0390 748506              100000.000  LF   |       0.35000       35000.00|       0.35000       35000.00|       0.35000       35000.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0400 758000                 550.000  SY   |      25.00000       13750.00|       9.10000        5005.00|      28.70000       15785.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0410 760505                9500.000  SY   |       3.25000       30875.00|       1.02000        9690.00|       2.75000       26125.00
  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |
  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |

0420 760507              257000.000  SYIN |       0.75000      192750.00|       0.22000       56540.00|       0.21000       53970.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0430 762001                1250.000  LF   |       2.00000        2500.00|       1.35000        1687.50|       1.65000        2062.50
  SAW CUTTING, HOT MIX                    |                             |                             |
0440 762002                 100.000  LF   |       6.00000         600.00|       5.00000         500.00|       3.50000         350.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0450 763000                          LUMP |   33154.00000       33154.00|    7000.00000        7000.00|   20000.00000       20000.00
  INITIAL EXPENSE                         |                             |                             |
0460 763505                1200.000  HOUR |      75.00000       90000.00|      75.00000       90000.00|      75.00000       90000.00
  TRAFFIC OFFICERS                        |                             |                             |
0470 763643                          LUMP |   33154.00000       33154.00|   40000.00000       40000.00|   44000.00000       44000.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

     SECTION TOTALS                       |           $     2,366,707.40|           $     2,058,450.85|           $     2,072,374.90
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,366,707.40|           $     2,058,450.85|           $     2,072,374.90
====================================================================================================================================
     DBE GOALS                             |                 9         %|                  9         %|                  9         %
====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GREGGO & FERRARA INC         |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                 200.000  TON  |      33.00000        6600.00|      27.80000        5560.00|      33.00000        6600.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                1050.000  TON  |       9.00000        9450.00|       8.00000        8400.00|      20.00000       21000.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401823                 600.000  TON  |      62.00000       37200.00|      70.50000       42300.00|      62.25000       37350.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |

0040 401833               13350.000  TON  |      66.00000      881100.00|      66.40000      886440.00|      70.55000      941842.50
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0050 402000                 100.000  TON  |      83.00000        8300.00|      75.00000        7500.00|      95.00000        9500.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0060 406001               11000.000  SYIN |       0.62000        6820.00|       1.15000       12650.00|       1.05000       11550.00
  HOT-MIX PATCHING                        |                             |                             |
0070 701010                 900.000  LF   |      27.00000       24300.00|      21.25000       19125.00|      24.75000       22275.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0080 701011                 500.000  LF   |      24.00000       12000.00|      20.85000       10425.00|      23.75000       11875.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0090 701022                 500.000  LF   |      26.00000       13000.00|      27.50000       13750.00|      25.75000       12875.00
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  AND GUTTER, TYPE 3                      |                             |                             |
0100 705001                2250.000  SF   |       6.20000       13950.00|       7.00000       15750.00|       6.15000       13837.50
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0110 705007                2000.000  SF   |      33.00000       66000.00|      20.00000       40000.00|      33.00000       66000.00
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0120 705524                 160.000  SF   |      83.00000       13280.00|      55.00000        8800.00|      82.50000       13200.00
  DECTABLE WARNINGS RETROFIT              |                             |                             |
0130 705525               13200.000  SF   |      14.00000      184800.00|      11.95000      157740.00|      13.25000      174900.00
  CURB RAMP, TYPE 1                       |                             |                             |

0140 705526                4750.000  SF   |      14.00000       66500.00|      11.95000       56762.50|      13.25000       62937.50
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0150 705527                1400.000  SF   |      14.00000       19600.00|      13.50000       18900.00|      13.25000       18550.00
  CURB RAMP, TYPE 5                       |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |GREGGO & FERRARA INC         |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 708500                  11.000  EACH |     240.00000        2640.00|     150.00000        1650.00|     230.00000        2530.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0170 708504                  11.000  EACH |     240.00000        2640.00|     175.00000        1925.00|     230.00000        2530.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0180 710001                  25.000  EACH |     830.00000       20750.00|     725.00000       18125.00|     825.00000       20625.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0190 710002                  43.000  EACH |     470.00000       20210.00|     550.00000       23650.00|     463.00000       19909.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0200 716502                   4.000  EACH |    1100.00000        4400.00|    1500.00000        6000.00|    1000.00000        4000.00
  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0210 742500                4450.000  HOUR |      41.67000      185431.50|      41.67000      185431.50|      41.67000      185431.50
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0220 742514                 445.000  HOUR |      60.42000       26886.90|      60.42000       26886.90|      60.42000       26886.90
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0230 743003                 120.000  EADY |      22.00000        2640.00|      25.00000        3000.00|      30.00000        3600.00
  ARROWPANELS, TYPE C                     |                             |                             |
0240 743004                  50.000  EADY |      75.00000        3750.00|     125.00000        6250.00|     120.00000        6000.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0250 743005                 500.000  EADY |      31.00000       15500.00|      50.00000       25000.00|      38.00000       19000.00
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0260 743537                  70.000  EADY |      98.00000        6860.00|      75.00000        5250.00|     135.00000        9450.00
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0270 744505                  14.000  EACH |     310.00000        4340.00|     310.00000        4340.00|     222.00000        3108.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0280 744520                   9.000  EACH |     800.00000        7200.00|     830.00000        7470.00|     905.00000        8145.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0290 745527                 752.000  LF   |      12.00000        9024.00|      11.25000        8460.00|      10.50000        7896.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GREGGO & FERRARA INC         |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0300 745542                 405.000  LF   |      27.00000       10935.00|      26.10000       10570.50|      25.75000       10428.75
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE

     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GREGGO & FERRARA INC         |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 745543                 103.000  LF   |      47.00000        4841.00|      50.00000        5150.00|      53.50000        5510.50
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |
0320 745544                 290.000  LF   |      11.00000        3190.00|      10.25000        2972.50|       7.25000        2102.50
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0330 746774                6420.000  LF   |       8.50000       54570.00|       8.30000       53286.00|       7.50000       48150.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0340 746776                  78.000  EACH |     110.00000        8580.00|     100.00000        7800.00|     103.00000        8034.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0350 746850                  24.000  EACH |     790.00000       18960.00|     770.00000       18480.00|     670.00000       16080.00
  POLE BASE, TYPE 4                       |                             |                             |
0360 748015                3350.000  SF   |       3.50000       11725.00|       3.50000       11725.00|       3.45000       11557.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0370 748019              200000.000  LF   |       0.18000       36000.00|       0.18000       36000.00|       0.18000       36000.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0380 748026                6700.000  SF   |       0.78000        5226.00|       1.00000        6700.00|       0.77000        5159.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0390 748506              100000.000  LF   |       0.25000       25000.00|       0.30000       30000.00|       0.25000       25000.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |
0400 758000                 550.000  SY   |      22.00000       12100.00|      17.50000        9625.00|      17.50000        9625.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
0410 760505                9500.000  SY   |       1.20000       11400.00|       1.50000       14250.00|       1.50000       14250.00
  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |
  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
0420 760507              257000.000  SYIN |       0.20000       51400.00|       0.45000      115650.00|       0.22000       56540.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0430 762001                1250.000  LF   |       2.60000        3250.00|       1.00000        1250.00|       1.25000        1562.50
  SAW CUTTING, HOT MIX                    |                             |                             |
0440 762002                 100.000  LF   |      11.00000        1100.00|       3.50000         350.00|       5.15000         515.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0450 763000                          LUMP |   21000.00000       21000.00|   20000.00000       20000.00|   65750.00000       65750.00
  INITIAL EXPENSE                         |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/11
                                                                                                                   PAGE : 002 -9
                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(   5  )
                                          |GREGGO & FERRARA INC         |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0460 763505                1200.000  HOUR |      75.00000       90000.00|      75.00000       90000.00|      75.00000       90000.00
  TRAFFIC OFFICERS                        |                             |                             |
0470 763643                          LUMP |   43000.00000       43000.00|   29000.00000       29000.00|   32250.00000       32250.00
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     2,087,449.40|           $     2,090,349.90|           $     2,181,918.65
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,087,449.40|           $     2,090,349.90|           $     2,181,918.65
====================================================================================================================================
     DBE GOALS                             |                 9         %|                  9         %|                  9         %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                 200.000  TON  |      30.00000        6000.00|      18.00000        3600.00|
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                1050.000  TON  |      22.00000       23100.00|      25.00000       26250.00|
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401823                 600.000  TON  |      84.00000       50400.00|      86.00000       51600.00|

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401833               13350.000  TON  |      70.00000      934500.00|      77.60000     1035960.00|
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0050 402000                 100.000  TON  |      81.00000        8100.00|      95.00000        9500.00|
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0060 406001               11000.000  SYIN |       2.10000       23100.00|       0.10000        1100.00|
  HOT-MIX PATCHING                        |                             |                             |
0070 701010                 900.000  LF   |      27.45000       24705.00|      35.00000       31500.00|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0080 701011                 500.000  LF   |      24.30000       12150.00|      38.00000       19000.00|
  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |
0090 701022                 500.000  LF   |      26.40000       13200.00|      35.00000       17500.00|
  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |
  AND GUTTER, TYPE 3                      |                             |                             |
0100 705001                2250.000  SF   |       6.30000       14175.00|       6.50000       14625.00|
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0110 705007                2000.000  SF   |      33.80000       67600.00|      30.00000       60000.00|
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0120 705524                 160.000  SF   |      84.00000       13440.00|      50.00000        8000.00|

  DECTABLE WARNINGS RETROFIT              |                             |                             |
0130 705525               13200.000  SF   |      13.70000      180840.00|       8.00000      105600.00|
  CURB RAMP, TYPE 1                       |                             |                             |
0140 705526                4750.000  SF   |      13.70000       65075.00|       8.00000       38000.00|
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0150 705527                1400.000  SF   |      13.70000       19180.00|       9.00000       12600.00|
  CURB RAMP, TYPE 5                       |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )
                                          |DAISY CONSTRUCTION COMPANY   |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 708500                  11.000  EACH |     240.00000        2640.00|     160.00000        1760.00|
  REPLACING CATCH BASIN GRATES            |                             |                             |
0170 708504                  11.000  EACH |     240.00000        2640.00|     140.00000        1540.00|
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0180 710001                  25.000  EACH |     845.00000       21125.00|     900.00000       22500.00|

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0190 710002                  43.000  EACH |     475.00000       20425.00|     450.00000       19350.00|
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0200 716502                   4.000  EACH |    1050.00000        4200.00|    1250.00000        5000.00|
  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0210 742500                4450.000  HOUR |      41.67000      185431.50|      41.67000      185431.50|
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0220 742514                 445.000  HOUR |      60.42000       26886.90|      60.42000       26886.90|
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |

0230 743003                 120.000  EADY |      20.00000        2400.00|      20.00000        2400.00|
  ARROWPANELS, TYPE C                     |                             |                             |
0240 743004                  50.000  EADY |      80.00000        4000.00|      80.00000        4000.00|
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0250 743005                 500.000  EADY |      40.00000       20000.00|      20.50000       10250.00|
  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |
  ASSEMBLY                                |                             |                             |
0260 743537                  70.000  EADY |     225.00000       15750.00|     280.00000       19600.00|
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0270 744505                  14.000  EACH |     228.00000        3192.00|     220.00000        3080.00|

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0280 744520                   9.000  EACH |     925.00000        8325.00|     900.00000        8100.00|
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0290 745527                 752.000  LF   |      11.00000        8272.00|      10.25000        7708.00|
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE

     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )
                                          |DAISY CONSTRUCTION COMPANY   |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0300 745542                 405.000  LF   |      26.40000       10692.00|      25.60000       10368.00|
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )
                                          |DAISY CONSTRUCTION COMPANY   |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 745543                 103.000  LF   |      55.00000        5665.00|      53.30000        5489.90|
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |
0320 745544                 290.000  LF   |       8.00000        2320.00|       7.30000        2117.00|
  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |
  TRENCH                                  |                             |                             |
0330 746774                6420.000  LF   |       7.70000       49434.00|       7.15000       45903.00|
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0340 746776                  78.000  EACH |     105.00000        8190.00|     102.00000        7956.00|
  LOOP DETECTOR SPLICE                    |                             |                             |

0350 746850                  24.000  EACH |     685.00000       16440.00|     640.00000       15360.00|
  POLE BASE, TYPE 4                       |                             |                             |
0360 748015                3350.000  SF   |       3.50000       11725.00|       3.45000       11557.50|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0370 748019              200000.000  LF   |       0.18000       36000.00|       0.15000       30000.00|
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0380 748026                6700.000  SF   |       0.78000        5226.00|       0.25000        1675.00|
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0390 748506              100000.000  LF   |       0.25000       25000.00|       0.24000       24000.00|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |

0400 758000                 550.000  SY   |      17.50000        9625.00|       5.00000        2750.00|
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0410 760505                9500.000  SY   |       1.60000       15200.00|       2.00000       19000.00|
  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |
  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
0420 760507              257000.000  SYIN |       0.24000       61680.00|       0.10000       25700.00|
  PROFILE MILLING, HOT-MIX                |                             |                             |
0430 762001                1250.000  LF   |       1.60000        2000.00|       0.25000         312.50|
  SAW CUTTING, HOT MIX                    |                             |                             |
0440 762002                 100.000  LF   |       3.00000         300.00|       0.50000          50.00|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0450 763000                          LUMP |   38000.00000       38000.00|   82000.00000       82000.00|
  INITIAL EXPENSE                         |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 01/10/11
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH VIII, 2010
     CALL ORDER   : 002                     CONTRACT ID : T201006108.01                COUNTIES : NEW CASTLE
     LETTING DATE : 12/14/10                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   6  )                     |(   7   )                    |(      )

                                          |DAISY CONSTRUCTION COMPANY   |AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0460 763505                1200.000  HOUR |      75.00000       90000.00|      75.00000       90000.00|
  TRAFFIC OFFICERS                        |                             |                             |
0470 763643                          LUMP |   55735.00000       55735.00|  151096.70000      151096.70|
  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     2,224,084.40|           $     2,277,777.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,224,084.40|           $     2,277,777.00|           $
====================================================================================================================================

     DBE GOALS                             |                 9         %|                  9         %|                            %
====================================================================================================================================


